ARRT REMOVAL AND SALE OF RAIL

BID OPENING 01/08/14 AT 4:00PM

Y= YES; N-NO
IRON HORSE
NAME OF BIDDER FRANCESCO DEMOLITION COSTELLO DISMANTLING RAMCO SURVEY STAKES PRESERVATION SOCIETY |CALI CORPORATION
Il. BID DEADLINE/SUBMISSIONS
DEADLINE Y Y Y Y Y
3 COPIES Y Y Y Y N - NOT SUBMITTED
DISK Y Y N - NOT SUBMITTED Y N - NOT SUBMITTED
VIil. BID SUBMISSION REQUIREMENTS:
1. MINIMUM QUALIFICATIONS
a. BIDDER INFORMATION Y Y Y Y Y
b. DESCRIPTION OF BIDDER QUALIFICATION N- DESCRIPTION OF
AND RAIL REMOVAL PROCESS AND QUALIFICATIONS; Y - LISTS TYPE OF
EQUIPMENT TO BE USED Y Y MACHINES TO BE USED Y N - NOT ANSWERED
c. STATEMENT BIDDER IS ABLE TO ABIDE BY
ALL CONDITIONS Y NO SPECIFIC STATEMENT Y Y N - NOT ANSWERED

d. ESTIMATED QUALITY OF RAIL

Y- MARKET/RECYCLED

N - NOT ANSWERED

Y - SCRAPPED AS WHOLE OR BY
SEGMENTS

Y - 80% SCRAP/ 20% REUSABLE

N - NOT ANSWERED

e. ESTIMATED TONNAGE OF RAIL
(SEPERATELY FOR ACTON/MAYNARD)

Y - 106 TONS ACTON/141 TONS MAYNARD

N - BUT BIDDER FILLED OUT
CONTRACT AND LISTED TOTAL FOR
ACTON AND MAYNARD TOGETHER AT
350 TONS

N - BUT BIDDER FILLED OUT
CONTRACT AND LISTED TOTAL FOR
ACTON AND MAYNARD TOGETHER
AT 415 TONS

Y - 127.71 TONS ACTON/169.29
TONS MAYNARD

N - NOT ANSWERED

f. TIMELINE FOR REMOVAL

Y - MARCH, WEATHER PERMITTING

Y - MARCH 31ST, WEATHER
PERMITTING

Y -NOT EXCEEDING MARCH 31ST

Y - START WITHIN 10 DAYS
WITHIN NOTICE TO PROCEED,
MARCH 31, WEATHER
PERMITTING

N - NOT ANSWERED

g. LOCATION PLAN (STAGING/STACKING)

Y - WILL REMOVE/CLEAN UP MATERIALS
AND EQUIPMENT AFTER EACH WORK DAY

Y - LOCATIONS LISTED IN CON COM
DETERMINATION

N - NOT ANSWERED

Y- WILL WORK OUT WITH TOWN
DEPENDANT ON
WEATHER/SNOW PILES

N - NOT ANSWERED

h. THREE REFERENCES Y Y Y Y N - NOT ANSWERED
i. CERTIFICATES OF NON-COLLUSION AND

TAX COMPLIANCE (EXHIBIT F) Y Y Y Y Y

j.- ANY OTHER INFO TO PROVIDE TOWN ON

BIDDERS QUALIFICATIONS Y Y N Y N




IRON HORSE

NAME OF BIDDER FRANCESCO DEMOLITION COSTELLO DISMANTLING RAMCO SURVEY STAKES PRESERVATION SOCIETY |CALI CORPORATION

2. COMPLETED PRICE PROPOSAL SHEET -

EXHIBIT G

COMPLETED PRICE PROPOSAL SHEET Y NOT SUBMITTED Y Y Y

a. 1. REMOVAL COST - LABOR, MATERIAL

ETC. (COST PER LINEAR FOQT) $ 14.00 [NOT SUBMITTED $ 0.50 | $ 473 | s 3.00
a. 2. REMOVAL COST - TRANSPORTATION

(COST PER LINEAR FOOT) $ 14.00 [NOT SUBMITTED $ 0.22|$ 013 |$ 0.50
b. ESTIMATED PROCEEDS OF SALE ACTON

(PRICE PER LINEAR FOQT) $ 3.10 [NOT SUBMITTED $ 554 |$ 520 | $ 1.00
b. ESTIMATED PROCEEDS OF SALE MAYNARD

(PRICE PER LINEAR FOQT) $ 3.10 [NOT SUBMITTED $ 554 |$ 520 | $ 1.00
c. PRICE PROPOSED TO ACTON (PER LINEAR

FOOT) $ 0.75 |NOT SUBMITTED $ 072 |$ 0.55 | ¢ 1.00
c. PRICE PROPOSED TO MAYNARD (PER

LINEAR FOOT) $ 0.75 [NOT SUBMITTED S 072 |$ 0.55 | $ 1.00

OTHER COMMENTS/NOTES

EXHIBIT G NOT INCLUDED ; BIDDER
FILLED OUT CONTRACT AND LISTS
TOTAL AMOUNT $23,200.24 FOR 350
TONS, WILL PAY 1.12 FOR EXTRA RAIL
PER LINEAR FOOT

* Exhibit G - Correction made about proceeds of sale in email sent 01/13/14 from Francesco, does not change price proposed to Towns
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